

BID TABULATION FOR:

Bid Opening Date:
Contract:
SGA Project Number:

HASD - Library/Classroom Renovation Projects - Bid Package #2
(Hazle Twp. ELC, Heights Terrace ES/MS, Maple Manor ES/MS, West Hazleton ES/MS, Career Center MDF)
3-Mar-20
Summary
19.016

SCHRADERGROUP	C O N T R A C T O R	GC	MC	EC	RC
	BASE BID	\$ 758,000.00	\$ 757,932.00	\$ 336,000.00	\$ 1,729,000.00

BASE BID WITH ALTERNATE(S) No.				
--------------------------------	--	--	--	--

TOTAL CONSTRUCTION COST	\$ 3,580,932.00
-------------------------	-----------------

BID TABULATION FOR:

HASD - Library/Classroom Renovation Projects - Bid Package #2
(Hazle Twp. ELC, Heights Terrace ES/MS, Maple Manor ES/MS, West Hazleton ES/MS, Career Center MDF)
3-Mar-20
General Construction
19.016

Bid Opening Date:
Contract:
SGA Project Number:

SCHRADERGROUP		CONTRACTOR	Mar-Paul Company Inc.	Multiscape						
Signed Bid Form			x	x						
Bid Security/bond - 10% Base Bid			x	x						
Non-Collusion Affidavit			x	x						
Public School Code Agreement			x							
Non-Discrimination Affidavit			x	x						
Workman's Compensation Acts Affidavit			x	x						
Contractor Qualifications Statement			x	x						
Addendum #1			x	x						
Addendum #2			x	x						
Addendum #3			x	x						
BASE BID			\$ 758,000.00	\$ 993,399.00						
UNIT	GC-1: Interior Door and Frame (per assembly)		\$ 2,500.00	\$ 2,000.00						
	GC-2: General Laborer (per man hour)		\$ 50.00	\$ 49.84						
	GC-3: Journeyman Painter Class 2 Labor (per man hour)		\$ 66.00	\$ 60.00						
	GC-4: Terrazzo Floor Repair (per square foot)		\$ 138.00	\$ 100.00						
	GC-5: Suspended Acoustical Ceiling Tile and Grid (per square foot)		\$ 5.50	\$ 4.85						
	GC-6: Vinyl Composition Tile Flooring (per square foot)		\$ 2.50	\$ 3.50						
OTHER										
ALTERNATE	GC-1: Interior Door and Frame (8 assemblies)		\$ 20,000.00	\$ 16,000.00						
	GC-2: General Laborer (150 man hours)		\$ 7,500.00	\$ 7,425.00						
	GC-3: Journeyman Painter Class 2 Labor (100 man hours)		\$ 6,600.00	\$ 6,000.00						
	GC-4: Terrazzo Floor Repair (100 square feet)		\$ 13,800.00	\$ 10,000.00						
	GC-5: Suspended Acoustical Ceiling Tile and Grid (500 square feet)		\$ 2,750.00	\$ 2,425.00						
	GC-6: Vinyl Composition Tile Flooring (500 square feet)		\$ 1,250.00	\$ 1,750.00						
S										
QUANTITY ALLOWANCES			\$ 51,900.00	\$ 43,600.00						
ALTERNATE(S)	N/A									
ALTERNATE(S)			\$ -	\$ -						

BASE BID WITH ALTERNATE(S) No.	\$ 758,000.00	\$ 993,399.00						
--------------------------------	---------------	---------------	--	--	--	--	--	--

BID TABULATION FOR:

HASD - Library/Classroom Renovation Projects - Bid Package #2
(Hazle Twp. ELC, Heights Terrace ES/MS, Maple Manor ES/MS, West Hazleton ES/MS, Career Center MDF)
3-Mar-20
HVAC Construction
19.016

Bid Opening Date:

Contract:

SGA Project Number:

SCHRADERGROUP		C O N T R A C T O R	Bognet Inc.	Marx Sheet Metal & Mechical Inc.	Master Mechanical Corp.	Troy Mechanical			
Signed Bid Form			x	x	x	x			
Bid Security/bond - 10% Base Bid			x	x	x	x			
Non-Collusion Affidavit			x	x	x	x			
Public School Code Agreement			x	x	x	x			
Non-Discrimination Affidavit			x	x	x	x			
Workman's Compensation Acts Affidavit			x	x	x	x			
Contractor Qualifications Statement			x	x	x	x			
Addendum #1			x	x	x	x			
Addendum #2			x	x	x	x			
Addendum #3			x	x	x	x			
BASE BID			\$ 757,932.00	\$ 817,000.00	\$ 874,000.00	\$ 894,155.00			
UNIT	HC-1: Additional 3/4" Ball Valve (per assembly)		\$ 40.00	\$ 90.66	\$ 34.55	\$ 100.00			
	HC-2: Additional 1-1/2" Ball Valve (per assembly)		\$ 100.00	\$ 166.24	\$ 81.25	\$ 166.00			
	HC-3: Additional Temp., Humidity, or Occupancy Sensor (per assembly)		\$ 1,650.00	\$ 1,685.00	\$ 1,500.00	\$ 1,650.00			
	HC-4: Additional Ductwork (per pound)		\$ 12.10	\$ 10.00	\$ 4.00	\$ 13.00			
	HC-5: Additional 3/4" Copper Hydronic Piping (per linear foot)		\$ 13.00	\$ 27.83	\$ 8.95	\$ 41.00			
	HC-6: Additional 1" Copper Hydronic Piping (per linear foot)		\$ 18.00	\$ 30.16	\$ 10.21	\$ 43.00			
	HC-7: Additional 1-1/2" Copper Hydronic Piping (per linear foot)		\$ 25.00	\$ 33.95	\$ 13.07	\$ 53.00			
	HC-8: Additional 2" Copper Hydronic Piping (per linear foot)		\$ 35.00	\$ 38.64	\$ 15.60	\$ 62.00			
	HC-9: Additional 5/8" Copper ACR Tubing (per linear foot)		\$ 30.00	\$ 30.23	\$ 11.98	\$ 43.00			
	HC-10: Additional 7/8" Copper ACR Tubing (per linear foot)		\$ 35.00	\$ 32.81	\$ 12.89	\$ 46.00			
	HC-11: Additional 1-3/8" Copper ACR Tubing (per linear foot)		\$ 50.00	\$ 38.18	\$ 15.49	\$ 54.00			
	HC-12: Additional seismic restraints for piping/ductwork (per assembly)		\$ 880.00	\$ 400.00	\$ 40.00	\$ 420.00			
	HC-13: Journeyman Sheet Metal Worker Labor (per man hour)		\$ 99.00	\$ 75.00	\$ 60.00	\$ 92.00			
	HC-14: Wet Pipe Sprinkler System (per assembly)		\$ 200.00	\$ 473.76	\$ 225.00	\$ 466.00			
	HC-15: Schedule 40 Piping 2" (per linear foot)		\$ 40.00	\$ 4.42	\$ 5.00	\$ 4.35			
	HC-16: Schedule 40 Piping 1 1/2" (per linear foot)		\$ 35.00	\$ 3.72	\$ 4.50	\$ 3.66			
ASSEMBLY	HC-1: Additional 3/4" Ball Valve (4 assemblies)		\$ 160.00	\$ 362.64	\$ 138.20	\$ 400.00			
	HC-2: Additional 1-1/2" Ball Valve (2 assemblies)		\$ 200.00	\$ 332.48	\$ 162.50	\$ 332.00			
	HC-3: Additional Temp., Humidity, or Occupancy Sensor (4 assemblies)		\$ 6,600.00	\$ 6,740.00	\$ 6,000.00	\$ 6,600.00			
	HC-4: Additional Ductwork (400 pounds)		\$ 4,840.00	\$ 4,000.00	\$ 1,600.00	\$ 6,495.00			
	HC-5: Additional 3/4" Copper Hydronic Piping (50 linear feet)		\$ 650.00	\$ 1,391.50	\$ 447.50	\$ 2,050.00			
	HC-6: Additional 1" Copper Hydronic Piping (25 linear feet)		\$ 450.00	\$ 754.00	\$ 255.25	\$ 1,075.00			
	HC-7: Additional 1-1/2" Copper Hydronic Piping (25 linear feet)		\$ 625.00	\$ 848.75	\$ 326.75	\$ 1,325.00			
	HC-8: Additional 2" Copper Hydronic Piping (15 linear feet)		\$ 525.00	\$ 579.60	\$ 234.00	\$ 930.00			
	HC-9: Additional 5/8" Copper ACR Tubing (75 linear feet)		\$ 2,250.00	\$ 2,267.25	\$ 898.50	\$ 3,225.00			
	HC-10: Additional 7/8" Copper ACR Tubing (100 linear feet)		\$ 3,500.00	\$ 3,281.00	\$ 1,289.00	\$ 4,600.00			
	HC-11: Additional 1-3/8" Copper ACR Tubing (50 linear feet)		\$ 2,500.00	\$ 1,909.00	\$ 774.50	\$ 2,700.00			
	HC-12: Additional seismic restraints for piping/ductwork (6 assemblies)		\$ 5,280.00	\$ 2,400.00	\$ 240.00	\$ 2,520.00			
	HC-13: Journeyman Sheet Metal Worker Labor (60 man hours)		\$ 5,940.00	\$ 4,500.00	\$ 3,600.00	\$ 5,520.00			
	HC-14: Wet Pipe Sprinkler System (6 assemblies)		\$ 1,200.00	\$ 2,842.56	\$ 900.00	\$ 2,800.00			
	HC-15: Schedule 40 Piping 2" (100 linear feet)		\$ 4,000.00	\$ 442.00	\$ 500.00	\$ 435.00			
	HC-16: Schedule 40 Piping 1 1/2" (50 linear feet)		\$ 1,750.00	\$ 186.00	\$ 225.00	\$ 183.00			
QUANTITY ALLOWANCES			\$ 40,470.00	\$ 32,836.78	\$ 17,591.20	\$ 41,190.00			
ALTERNATE(S)	N/A								
ALTERNATE(S)			\$ -	\$ -	\$ -	\$ -			

BASE BID WITH ALTERNATE(S) No.	\$ 757,932.00	\$ 817,000.00	\$ 874,000.00	\$ 894,155.00			
--------------------------------	---------------	---------------	---------------	---------------	--	--	--

BID TABULATION FOR:

Bid Opening Date:

Contract:

SGA Project Number:

HASD - Library/Classroom Renovation Projects - Bid Package #2

(Hazle Twp. ELC, Heights Terrace ES/MS, Maple Manor ES/MS, West Hazleton ES/MS, Career Center MDF)

3-Mar-20

Electrical Construction

19.016

SCHRADERGROUP		CONTRACTOR	George J Hayden Inc.						
Signed Bid Form			x						
Bid Security/bond - 10% Base Bid			x						
Non-Collusion Affidavit			x						
Public School Code Agreement			x						
Non-Discrimination Affidavit			x						
Workman's Compensation Acts Affidavit			x						
Contractor Qualifications Statement			x						
Addendum #1			x						
Addendum #2			x						
Addendum #3			x						
BASE BID			\$ 336,000.00						
UNLISTED	EC-1: Duplex Receptacle & Wiring (per assembly)		\$ 426.16						
	EC-2: Exit Sign & Wiring (per assembly)		\$ 530.00						
	EC-3: Heat or Smoke & Wiring (per assembly)		\$ 1,190.00						
	EC-4: Fire Alarm Audible / Visual Device & Wiring (per assembly)		\$ 943.00						
	EC-5: Data Outlet Rough-In (per assembly)		\$ 951.00						
	EC-6: Journeyman Electrician Labor (per man hour)		\$ 98.17						
UNLISTED									
ALTERNATES	EC-1: Duplex Receptacle & Wiring (6 assemblies)		\$ 2,557.00						
	EC-2: Exit Sign & Wiring (2 assemblies)		\$ 1,060.00						
	EC-3: Heat or Smoke & Wiring (2 assemblies)		\$ 2,380.00						
	EC-4: Fire Alarm Audible / Visual Device & Wiring (3 assemblies)		\$ 2,829.00						
	EC-5: Data Outlet Rough-In (6 assemblies)		\$ 5,708.00						
	EC-6: Journeyman Electrician Labor (60 man hours)		\$ 5,891.00						
UNLISTED									
QUANTITY ALLOWANCES			\$ 20,425.00						
ALTERNATES	N/A								
ALTERNATE(S)			\$ -						

BASE BID WITH ALTERNATE(S) No.	\$ 336,000.00						
--------------------------------	---------------	--	--	--	--	--	--

BID TABULATION FOR:

Bid Opening Date:
Contract:
SGA Project Number:

HASD - Library/Classroom Renovation Projects - Bid Package #2

(Hazle Twp. ELC, Heights Terrace ES/MS, Maple Manor ES/MS, West Hazleton ES/MS, Career Center MDF)

3-Mar-20

Roofing Construction

19.016

SCHRADERGROUP		CONTRACTOR	CHM Contracting LLC	D.A.Nolt Inc.	United States Roofing Corp.				
Signed Bid Form			x	x	x				
Bid Security/bond - 10% Base Bid			x	x	x				
Non-Collusion Affidavit			x	x	x				
Public School Code Agreement			x	x	x				
Non-Discrimination Affidavit			x	x	x				
Workman's Compensation Acts Affidavit			x	x	x				
Contractor Qualifications Statement			x	x	x				
Roofing Contractor's Quantity of Products			x	x	x				
Addendum #1			x	x	x				
Addendum #2			x	x	x				
Addendum #3			x	x	x				
BASE BID			\$ 1,729,000.00	\$ 2,123,093.00	\$ 2,467,000.00				
UNITS	RC-1: Mechanical Curb/Flashing/Patching (per linear foot)		\$ 58.00	\$ 30.00	\$ 135.00				
ALTERNATES	RC-1: Mechanical Curb/Flashing/Patching (500 linear feet)		\$ 29,000.00	\$ 15,000.00	\$ 67,500.00				
QUANTITY ALLOWANCES			\$ 29,000.00	\$ 15,000.00	\$ 67,500.00				
ALTERNATE(S)	RC.1: Roofing Material		\$ (537,199.00)	\$ (400,113.00)	\$ (516,243.25)				
ALTERNATE(S)			\$ (537,199.00)	\$ (400,113.00)	\$ (516,243.25)				

BASE BID WITHOUT ALTERNATE(S) No.	\$ 1,729,000.00	\$ 2,123,093.00	\$ 2,467,000.00				
-----------------------------------	-----------------	-----------------	-----------------	--	--	--	--